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GENERAL NOTES:

THE CONTRACTOR WILL PROVIDE ALL LABOR, MATERIALS, EQUIPMENT AND SUPERVISION NECESSARY FOR THE COMPLETION OF
REPAIR ROADS, CATCH BASINS AND UOTHER UNDERGROUND STRUCTURES AT THE VA-NIHCS MARION, IN CAMPUS.

THE CONTRACTOR WILL BE RESPONSIBLE TO VISIT THE SITE TO PERFORM ANY AND ALL REQUIRED MEASUREMENTS USED IN
PREPARATIUN OF BIDDING DOCUMENTS., ALL DIMENSIONS ARE APPRUOXIMATE AND CATCH BASIN DEPTH'S VARY. ALL SITE VISITS
MUST BE MADE BY APPOINTMENT WITH THE PROJECT ENGINEER

WORK AREAS WILL BE ROPED OFF AROUND WORK SITES., ALL ENTRANCES SHALL REMAIN OPERATIONAL AT ALL TIMES UNLESS
PRIOR PERMISSION HAS BEEN OBTAINED BY THE PROJECT ENGINEER, CUNTRACTORS WILL BE RESPONSIBLE FOR BLOCKING OFF
AREAS AS REQUIRED, FURNISHING THE NECESSARY BARRICADES, SIGNS, ETC.. THIS WILL INCLUDE: ROAD CLUSED, DETOUR, TRUCK
DELIVERY ROUTE AND ALL ROADWAY CUONSTRUCTION SIGNAGE

TOOLS AND EQUIPMENT WILL BE SECURED ANY TIME WORKERS ARE NOT IN THE IMMEDIATE AREA. THE WORK SITE WILL BE
CLEANED UP AT THE CONCLUSION OF EACH DAYS WORK,

THE CONTRACTOR WILL FOLLOW ALL APPLICABLE VAMC REGULATIONS, OSHA STANDARDS AND INTERIM LIFE SAFETY MEASURES,
IT WILL BE THE CONTRACTUORS RESPONSIBILITY TO LOCATE ALL SITE UTILITIES BEFUORE DIGGING. IF ANY DAMAGE OCCURS, IT
WILL BE REPAIRED AT THE CONTRACTORS OWN EXPENSE PER THE APPROVAL 0OF THE PROJECT ENGINEER.

THE CONTRACTOR WILL TAKE EVERY PRECAUTION TO PREVENT DAMAGING ADJACENT PAVING, SIDEWALKS, SOD, ETC.. IF DAMAGE
OCCURS IT WILL BE FIXED AT THE CONTRACTORS OWN EXPENSE PER THE APPROVAL 0OF THE PROJECT ENGINEER.

ALL DEBRIS WILL BECOME TRHE PROPERTY 0OF TRHE CONTRACTUR AND WILL BE DISPOSED OF OFF STATION IN A PROPER FASHION,
THE WORK PERFORMED IN THIS CONTRACT WILL BE CAREFULLY CUOORDINATED WITH THE PROJECT ENGINEER AND A WORK
SCHEDULE WILL BE SUBMITTED BY THE CONTRACTOR FOR APPROVAL PRIOR TO THE START UOF ANY WORK., DEMOLISHED AREAS
WILL BE REPAIRED WITHIN SEVEN (/> WORKING DAYS 0OF THEIR REMOVAL. THE CONTRACTUOR WILL BE RESPONSIBLE FOR A
SCHEDULE ALLOWING A MINIMUM OF TEN 0> DAYS ADVANCE NOTICE OF THE PLANNED START 0OF WORK/CONSTRUCTION
ACTIVITIES,

THE CONTRACTOR WILL BE ALLOWED TO WORK AFTER THE CLOSE 0OF REGULAR BUSINESS HOURS BY APPROVAL ONLY. THIS WILL
BE SCHEDULED WITH THE PROJECT ENGINEER AND THE CONTRACTUR WILL REPORT IN AND OUT WITH THE VA POLICE WHEN
WORKING AFTER HOURS, HOWEVER, NO CONCRETE OR ASPHALT WILL BE POURED OTHER THAN REGULAR BUSINESS HOURS

THE CONTRACTOR WILL HAVE ON THE JOB AT ALL TIMES DURING THE PROGRESS A FOREMAN, SUPERINTENDENT 0OR OTHER
COUMPETENT REPRESENTATIVE TO WHOM ORDERS AND INSTRUCTIONS MAY BE GIVEN, HIS NAME IS TO BE CERTIFIED TO THE VA
AND ANY ORDERS GIVEN TO SUCH REPRESENTATIVE WILL RAVE THE SAME FORCE AND EFFECT AS IF GIVEN DIRECTLY TO THE
CONTRACTOR., A PHONE NUMBER WHERE A RESPUONSIBLE PERSON CAN BE REACHED AFTER HOURS IN CASE 0OF PROBLEMS ETC..
wWILL BE PROVIDED ALSH,

CATCH BASIN'S WILL BE TOPPED WITH A HEAVY DUTY INLET FRAME “GRATE” (TYPE A, B OR C>. THE FRAME WILL BE EQUAL TO
NEENAH R-=1//2 UOR EAST JUORDAN 1022

AREAS AROUND THE CATCH BASIN’S GRATE WILL BE REPLACED WITH S5/%” THICK 4000 P.S.I. FIBERMESH CONCRETE W/ 4” SLUMP
AND #5 REBAR 127 OC. BOTH WAYS AND BE SLIGHTLY SLOPED INWARD WITH A MEDIUM BROUOM FINISH, THE CUNCRETE AREA
wILL BE A MIN. OF 8'X8,

NEW LINE STRIPPING WILL BE INSTALLED APPROXIMATELY AS SHUWN ON THE DRAWING, NEW POST AND SIGNS WILL ALSO BE
INSTALLED 1O MATCH EXISTING AND ADDITIONAL POST AND SIGNS WILL BE INSTALL TO MATCH EXISTING WHERE SPECIFIED ON
DRAWING,

IT WILL BE THE CONTRACTORS RESPONSIBILITY TO PROVIDE EXACT MEASUREMENTS FOR THE LINE STRIPPING DETAIL. ALL
STRIPES WILL BE STRAIGHT, CLEAN AND CUOLUORED AS SHOWN IN LINE STRIPPING DETAIL. FOR ALL HANDICAP PARKING SPACES
ALL CROSSWALKS, STUOPPING LINES, ARROWS, FIRE LANES, HANDICAP PARKING AND PARKING STRIPES WILL BE PAINTED WITH A
REFLECTIVE PAINT., STOPPING LINES WILL BE PAINTED AT EVERY AREA WHERE A STOP SIGN IS PRESENT,

THE CONTRACTUOR WILL PROVIDE NEW SIGNS, SIGNAGE WILL BE INSTALLED PLUMB AND LEVEL., POST WILL BE MOUNTED NO
LESS THAN 24” BELOW GRADE AND SIGNAGE WILL BE MOUNTED NO LESS THAN 6" ABOVE GRADE. POST WILL BE 37 U CHANNEL
BLACK POST MOUNTED IN CONCRETE. THE CONTRACTUOR WILL REMOVE EXISTING SIGNS AND REPLACE WITH NEW. EXISTING SIGNS
WILL REMAIN PROPERTY OF THE VAMC., THE CONTRACTOR WILL ALSO INSTALL NEW “NO TRUCK, MOTORCYCLE PARKING AND
GUVERNMENT VEHICLE PARKING” SIGNS WHERE SPECIFIED ON DRAWING.

REPLACED SIDEWALKS WILL BE 5-1/2” THICK FIBERMESH CONCRETE WITH 6" OF CUOMPACTED #253 AGGREGATE SUB-BASE. THE
CONCRETE WILL BE REINFORCED WITH # 4 REBAR 127 0O.C. BOTH WAYS, NEWLY REPLACED SECTIONS WILL BE PINNED TO
EXISTING SECTIONS WITH # 4 REBAR A MIN. OF ©” DEPTH BUTH WAYS AND ADHERED WITH EPOXY., EXPANSION JOINTS WILL
ALSO BE INSTALLED BETWEEN NEW AND EXISTING SECTIONS, THE SURFACE WILL BE FINISHED WITH A MEDIUM BROUOM FINISH,.
IT WILL BE THE CONTRACTUORS RESPONSIBILITY TO SURVEY ALL ELEVATIONS SO THAT THE PROPER DRAIN SLOPE AND CATCH
BASIN DEBTS ARE OBTAINED.N\

BUILDING 172 PARKING LOT WILL BE DONE IN TwO PHASES SO THAT ADEQUATE PARKING WILL REMAIN FOR STAFF AND
VISITORS

A WORK SCHEDULE IS TO BE APPROVED BY THE PRUOJECT ENGINEER ALLOWING EACH SECTION 0OF WUORK TO BE 1007 CUMPLETED
BEFORE STARTING THE NEXT SECTION OF WORK, THIS IS TO ENSURE THAT THE VAMC CAN SCHEDULE PARKING ARRANGEMENTS
FOR DAILY OPERATION
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